



PCiRoads

14123 42nd Street NE
St. Michael, MN 55376-9564

Telephone: 763.497.6100 / Fax: 763.497.6101
pciroads.com

To: Subcontractors and Suppliers

From: PCiRoads, LLC

City of Minneapolis

Central City Parallel Tunnel – Event 1515

Bids: 06/08/2021

MBE/WBE Combined Goal – 1%

PCiRoads, LLC will be bidding on the reference project and is requesting quotes for all available work. Please see attached sheets for details.

All or any part of the bid items will be accepted and considered for the project. All quotes should include all incidental items except as noted on your quote. We are prepared to assist you in project scheduling, preparing proposals, pit and batch plant locations, interpreting plans and specifications, bonding and insurance needs, and any other areas you may have questions. Please note on your quote whether items are tied or not. Also, please include line number, description, quantity and unit price for each item as well as a grand total. Please contact Kim Michels, 763-497-6100 or kmichels@pciroads.com with any questions. Plans are available from www.questcdn.com #7740136 or you may contact me.

Thank you,

Kim Michels
PCiRoads

AN EQUAL OPPORTUNITY EMPLOYER

Event 1515**Central City Parallel Tunnel****Bid Form REVISED ADDENDUM 2**

Enter your bid price in the yellow highlighted cell for each item

Enter your total as your bid amount in the eSupplier Portal for this Event.

Attach this completed form with your bid submittal.

ITEM #	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	EXTENDED AMOUNT
1	MOBILIZATION	Lump Sum	1		\$0.00
2	FIELD OFFICE AND LABORATORY TYPE D	LS	1		\$0.00
3	PRE- AND POST-CONSTRUCTION SURVEYS	LS	1		\$0.00
4	TEMPORARY NOISE WALL - 2ND AVE WORK SITE	LS	1		\$0.00
5	TEMPORARY NOISE WALL - 2ND AVE AND 2ND ST WORK SITE	LS	1		\$0.00
6	TRAFFIC CONTROL - PORTAL WORK SITE	LS	1		\$0.00
7	TRAFFIC CONTROL - 2ND AVE WORK SITE	LS	1		\$0.00
8	TRAFFIC CONTROL - PORTLAND/WASHINGTON WORK SITE	LS	1		\$0.00
9	TRAFFIC CONTROL - HENNEPIN/WASHINGTON WORK SITE	LS	1		\$0.00
11	UTILITY RELOCATION ALLOWANCE	***	***	\$350,000.00	\$350,000.00
12	TRAFFIC CONTROL ALLOWANCE	***	***	\$150,000.00	\$150,000.00
13	PAVEMENT RESTORATION ALLOWANCE	***	***	\$200,000.00	\$200,000.00
14	DISPUTE REVIEW BOARD ALLOWANCE	***	***	\$100,000.00	\$100,000.00
15	STREET SWEEPING	HOUR	172		\$0.00
16	OPEN CUT EXCAVATION AND BACKFILL - PORTAL, STA 10+12 TO 11+50	LF	138		\$0.00
17	LIMESTONE EXCAVATION - PORTAL	TON	1750		\$0.00
18	MODULAR BLOCK RETAINING WALL - REMOVAL AND REPLACEMENT	LS	1		\$0.00
19	EXCAVATION, LOADING, TRANSPORTATION AND DISPOSAL OF CONTAMINATED SOIL	TON	3500		\$0.00
20	CHANNEL DEWATERING - PORTAL	LS	1		\$0.00
21	CHANNEL RIPRAP - TYPE 3	TON	450		\$0.00
22	CHANNEL CLEANING	TON	720		\$0.00
23	TUNNEL EXCAVATION - EXISTING TUNNEL DEMOLITION, STATION 11+50 TO 19+50	LF	800		\$0.00
24	TUNNEL EXCAVATION - BOX SECTION, STATION 19+50 TO 44+12	LF	2462		\$0.00
25	TUNNEL EXCAVATION - CATHEDRAL SECTION, STATION 44+12 TO 52+30	LF	818		\$0.00
26	TUNNEL EXCAVATION - 2ND AVE ACCESS TUNNEL	LF	96		\$0.00
27	ADDITIONAL DEBRIS REMOVAL	TON	1000		\$0.00
28	ADDITIONAL SANDSTONE AND SHALE EXCAVATION	TON	650		\$0.00
29	ADDITIONAL LIMESTONE EXCAVATION	TON	200		\$0.00
30	MINIMUM GROUND CONTROL - BOX SECTION, STATION 11+50 TO 15+05	LF	355		\$0.00
31	MINIMUM GROUND CONTROL - BOX SECTION, STATION 15+05 TO 44+12	LF	2907		\$0.00
32	HEAVY GROUND CONTROL - BOX SECTION, STATION 11+50 TO 15+05	LF	70		\$0.00
33	HEAVY GROUND CONTROL - BOX SECTION, STATION 15+05 TO 44+12	LF	600		\$0.00
34	MINIMUM GROUND CONTROL - CATHEDRAL SECTION, STATION 44+12 TO 52+30	LF	818		\$0.00
35	HEAVY GROUND CONTROL - CATHEDRAL SECTION, 44+12 TO 52+30	LF	175		\$0.00
36	MINIMUM GROUND CONTROL - 2ND AVE ACCESS TUNNEL	LF	110		\$0.00
37	HEAVY GROUND CONTROL - 2ND AVE ACCESS TUNNEL	LF	25		\$0.00
38	VOID GROUTING	CY	400		\$0.00
39	ADDITIONAL SANDSTONE RESIN ROCKBOLTS	EA	500		\$0.00
40	ADDITIONAL SANDSTONE CEMENT GROUTED ROCKBOLTS	EA	500		\$0.00
41	ADDITIONAL LIMESTONE RESIN ROCKBOLTS	EA	400		\$0.00
42	ADDITIONAL MESH	SF	4080		\$0.00
43	ADDITIONAL SHOTCRETE	SF	4080		\$0.00
44	ADDITIONAL STEEL STRAPS	EA	400		\$0.00
45	LIMESTONE CRACK SEALING	LF	720		\$0.00
46	LIMESTONE CRACK SEALANT	GAL	100		\$0.00
47	LIMESTONE PANNING	LF	1080		\$0.00
48	CUT AND COVER CONCRETE TUNNEL, STATION 10+12 TO 11+50	LF	138		\$0.00
49	DOUBLE BOX CONCRETE TUNNEL, STATION, 11+50 TO 14+45	LF	295		\$0.00
50	12' TALL CONCRETE BOX TUNNEL, STATION 15+05 TO 19+00, 19+41 to 27+20, 27+66 to 28	LF	1393		\$0.00
51	8.5' TALL CONCRETE BOX TUNNEL, STATION 28+00 TO 40+00	LF	1200		\$0.00
52	16' TALL CONCRETE BOX TUNNEL, STATION 42+20 TO 43+63	LF	143		\$0.00
53	CONCRETE CATHEDRAL TUNNEL, STATION, 44+12 TO 52+07	LF	795		\$0.00
54	CONCRETE CRACK SEALING	LF	11400		\$0.00
55	CONCRETE CRACK SEALANT	GAL	1700		\$0.00
56	BULKHEADS - MILL CITY TUNNEL	LS	1		\$0.00
57	BULKHEADS TCRT TUNNEL	LS	1		\$0.00
58	CITY SANITARY SEWER CONNECTION - PORTLAND	LS	1		\$0.00
59	ADDITIONAL UNREINFORCED CONCRETE	CY	300		\$0.00
60	TUNNEL TRANSITION, STATION 40+00 TO 40+20	LS	1		\$0.00

61	TUNNEL TRANSITION, STATION 42+00 TO 42+20	LS	1		\$0.00
62	ACCESS SHAFT - 2ND AVE	LS	1		\$0.00
63	2ND AVE ACCESS TUNNEL	LF	96		\$0.00
64	CHICAGO DRILL HOLE 13+80 TEMPORARY CONVEYANCE	LS	1		\$0.00
65	DRILL HOLE #1 TEMPORARY CONVEYANCE	LS	1		\$0.00
66	DRILL HOLE TEMPORARY CONVEYANCE	EA	7		\$0.00
67	DRILL HOLE CONNECTIONS	EA	3		\$0.00
68	DRILL HOLE CROSS CONNECTIONS	EA	3		\$0.00
69	JUNCTION STRUCTURE 1 - CHICAGO/2ND ST	LS	1		\$0.00
70	JUNCTION STRUCTURE 2 - CHICAGO/WASHINGTON	LS	1		\$0.00
71	JUNCTION STRUCTURE 3 - PORTLAND/WASHINGTON	LS	1		\$0.00
72	JUNCTION STRUCTURE 4 - 2ND AVE/WASHINGTON	LS	1		\$0.00
73	2ND AVE CROSS CONNECTION	LS	1		\$0.00
74	NORTH MARQUETTE CROSS CONNECTION	LS	1		\$0.00
75	SOUTH MARQUETTE CROSS CONNECTION	LS	1		\$0.00
76	NICOLLET CROSS CONNECTION	LS	1		\$0.00
77	SITE FENCE - PORTAL	LS	1		\$0.00
78	SITE FENCE - 2ND AVE	LS	1		\$0.00
79	SITE FENCE - HENNEPIN/WASHINGTON	LS	1		\$0.00
80	SITE FENCE - PORTLAND/WASHINGTON	LS	1		\$0.00
81	SITE RESTORATION - PORTAL	LS	1		\$0.00
82	SITE RESTORATION - 2ND AVE	LS	1		\$0.00
83	SITE RESTORATION - HENNEPIN/WASHINGTON	LS	1		\$0.00
84	SITE RESTORATION - PORTLAND/WASHINGTON	LS	1		\$0.00
85	SEAT WALL - REMOVAL AND REPLACEMENT	LS	1		\$0.00
86	NICOLLET DEWATERING WELL	LS	1		\$0.00
87	2ND AVE DEWATERING WELL	LS	1		\$0.00
88	4TH AVE DEWATERING WELL	LS	1		\$0.00
89	PORTLAND DEWATERING WELL	LS	1		\$0.00
90	CHICAGO DEWATERING WELL	LS	1		\$0.00
91	ADDITIONAL DEWATERING WELL	EA	5		\$0.00
92	DEWATERING WELL OPERATION	MONTH	200		\$0.00
93	WATER TREATMENT SYSTEM SETUP	EA	2		\$0.00
94	ADDITIONAL WATER TREATMENT SYSTEM SETUP	EA	2		\$0.00
95	WATER TREATMENT SYSTEM RENTAL	MONTH	80		\$0.00
96	GROUNDWATER DEWATERING - PORTAL	LS	1		\$0.00
97	GROUNDWATER DEWATERING OPERATION - PORTAL	MONTH	20		\$0.00
98	SUPPLEMENTAL DEWATERING DRAINS IN EXISTING TUNNEL	EA	60		\$0.00
99	SILT CURTAIN - TUNNEL	EA	4		\$0.00
100	SILT CURTAIN - PORTAL	LS	2		\$0.00
101	TUNNEL WATER CONTROL	LS	1		\$0.00
102	TEMPORARY EROSION AND SEDIMENT CONTROL	LS	1		\$0.00
103	PORTAL TEMPORARY ROOF	LS	1		\$0.00
104	ADDITIONAL TUNNEL EVACUATION	EA	10		\$0.00
105	ADDITIONAL TUNNEL EVACUATION STANDBY	DAY	20		\$0.00
106	CONVERGENCE POINT	EA	150		\$0.00
107	HORIZONTAL INCLINOMETER	EA	8		\$0.00
108	MANUAL SURFACE SETTLEMENT POINT MONITORING	LS	1		\$0.00
109	2ND AVENUE WATERMAIN WORK	LS	1		\$0.00

Total

\$800,000.00

Enter this amount as your bid amount in the eSupplier Portal for this Event