



PCiRoads

14123 42nd Street NE
St. Michael, MN 55376-9564

Telephone: 763.497.6100 / Fax: 763.497.6101
pciroads.com

To: Subcontractors and Suppliers

From: PCiRoads, LLC

City of St Paul
2021/2022 Outfall and Tunnel Repairs
Event #1054
Bids: 09/22/21

PCiRoads, LLC will be bidding on the reference projects and is requesting quotes for all available work. Please see attached sheets for details.

All or any part of the bid items will be accepted and considered for the project. All quotes should include all incidental items except as noted on your quote. We are prepared to assist you in project scheduling, preparing proposals, pit and batch plant locations, interpreting plans and specifications, bonding and insurance needs, and any other areas you may have questions. Please note on your quote whether items are tied or not. Also, please include line number, description, quantity and unit price for each item as well as a grand total. Please contact Kim Michels, 763-497-6100 or kmichels@pciroads.com with any questions. Plans are available from www.stpaulbids.com Event #1054 or you may contact me.

Thank you,

Kim Michels
PCiRoads

EVENT 1054							
SAINT PAUL PUBLIC WORKS SEWER UTILITY							
2021/2022 OUTFALL AND TUNNEL REPAIRS, CITY PROJECT NO. 21-S-2062							
Bid Schedule							
THIS MUST BE FILLED OUT IN EXCEL & ATTACHED TO THE VENDOR'S BID RESPONSE							
NO HANDWRITTEN PRICES WILL BE ACCEPTED							
THIS SPREADSHEET WILL AUTOCALCULATE TOTALS							
MARSHALL OUTFALL REPAIR							
Line No.	No.	Item	Description	Unit	Quantity	Unit Price	Cost
1	1.01	1710.601	TRAFFIC CONTROL	LUMP SUM	1		\$ -
2	1.02	2021.501	MOBILIZATION, 5% MAXIMUM (shall be limited to 5% of the sub total bid)	LUMP SUM	1		\$ -
3	1.03	2104.601	DEMOLISH & REMOVE EXISTING OUTFALL	LUMP SUM	1		\$ -
4	1.04	2101.601	CLEARING AND GRUBBING	LUMP SUM	1		\$ -
5	1.05	2411.601	CONCRETE TESTING	LUMP SUM	1		\$ -
6	1.06	2411.601	NEW OUTFALL STRUCTURE	LUMP SUM	1		\$ -
7	1.07	2451.602	ROCKBOLTS	EACH	6		\$ -
8	1.08	2511.609	RIPRAP	TON	45		\$ -
9	1.09	2511.609	GRANULAR FILTER, INCLUDE FILTER FABRIC	TON	10		\$ -
10	1.10	2557.601	TEMPORARY FENCING	LUMP SUM	1		\$ -
11	1.11	2573.601	EROSION CONTROL	LUMP SUM	1		\$ -
12	1.12	2573.601	WATER CONTROL	LUMP SUM	1		\$ -
13	1.13	2573.601	SILT CURTAIN	LUMP SUM	1		\$ -
14	MARSHALL OUTFALL SUB TOTAL						\$ -
PORTLAND OUTFALL AND TUNNEL REPAIR							
Line No.	No.	Item	Description	Unit	Quantity	Unit Price	Cost
15	2.01	1710.601	TRAFFIC CONTROL	LUMP SUM	1		\$ -
16	2.02	2021.501	MOBILIZATION, 5% MAXIMUM (shall be limited to 5% of the sub total bid)	LUMP SUM	1		\$ -
17	2.03	2104.601	DEMOLISH & REMOVE EXISTING OUTFALL	LUMP SUM	1		\$ -
18	2.04	2101.601	CLEARING AND GRUBBING	LUMP SUM	1		\$ -
19	2.05	2411.601	CONCRETE TESTING	LUMP SUM	1		\$ -
20	2.06	2411.601	NEW OUTFALL STRUCTURE	LUMP SUM	1		\$ -
21	2.07	2411.603	SEAL CRACKS	LINEAR FOOT	30		\$ -
22	2.08	2411.606	CRACK SEALANT	GALLONS	3		\$ -
23	2.09	2433.604	CONCRETE PATCHING THICKNESS ≤ 6"	SQUARE FOOT	165		\$ -
24	2.10	2511.609	RIPRAP	TON	45		\$ -
25	2.11	2506.602	TUNNEL LINER HOLE REPAIR	EACH	21		\$ -
26	2.12	2503.607	LOW PRESSURE GROUT	CUBIC YARD	30		\$ -
27	2.13	2557.601	TEMPORARY FENCING	LUMP SUM	1		\$ -
28	2.14	2573.601	EROSION CONTROL	LUMP SUM	1		\$ -
29	2.15	2575.601	WATER CONTROL	LUMP SUM	1		\$ -
30	2.16	2575.601	SILT CURTAIN	LUMP SUM	1		\$ -
31	2.17	2433.603	TUNNEL FLOOR OVERLAY	LINEAR FOOT	30		\$ -
32	2.18	2433.603	TUCKPOINT TUNNEL INVERT	SQUARE FOOT	750		\$ -
33	2.19	2358.601	TEMPORARY BITUMINOUS TRAIL	LUMP SUM	1		\$ -
34	2.20	2571.601	RESOD TEMPORARY TRAIL	LUMP SUM	1		\$ -
35	2.21	2503.601	TEMPORARY TUNNEL BRACE - STA 6+90 TO 7+15	LUMP SUM	1		\$ -
36	2.22	2104.601	DISPOSAL OF SANDSTONE AND TUNNEL LINER DEBRIS	TON	20		\$ -
37	2.23	2506.602	TUNNEL ROOF HOLE REPAIR - STA 7+00	LUMP SUM	1		\$ -
38	PORTLAND OUTFALL SUB TOTAL						\$ -

HIGHLAND OUTFALL REPAIR							
40	No.	Item	Description	Unit	Quantity	Unit Price	Cost
41	3.01	1710.601	TRAFFIC CONTROL	LUMP SUM	1		\$ -
42	3.02	2021.501	MOBILIZATION, 5% MAXIMUM (shall be limited to 5% of the sub total bid)	LUMP SUM	1		\$ -
43	3.03	2104.601	DEMOLISH & REMOVE EXISTING OUTFALL	LUMP SUM	1		\$ -
44	3.04	2101.601	CLEARING AND GRUBBING	LUMP SUM	1		\$ -
45	3.05	2411.601	CONCRETE TESTING	LUMP SUM	1		\$ -
46	3.06	2411.601	NEW OUTFALL STRUCTURE	LUMP SUM	1		\$ -
47	3.07	2511.609	RIPRAP	TON	50		\$ -
48	3.08	2557.601	TEMPORARY FENCING	LUMP SUM	1		\$ -
49	3.09	2573.601	EROSION CONTROL	LUMP SUM	1		\$ -
50	3.10	2573.601	WATER CONTROL	LUMP SUM	1		\$ -
51	3.11	2575.601	SILT CURTAIN	LUMP SUM	1		\$ -
52	HIGHLAND OUTFALL SUB TOTAL						\$ -
OUTFALL 131C (FORD) REPAIR							

53	No.	Item	Description	Unit	Quantity	Unit Price	Cost
54	4.01	1710.601	TRAFFIC CONTROL	LUMP SUM	1		\$ -
55	4.02	2021.501	MOBILIZATION, 5% MAXIMUM (shall be limited to 5% of the sub total bid)	LUMP SUM	1		\$ -
56	4.03	2104.601	CLEARING AND GRUBBING	LUMP SUM	1		\$ -
57	4.04	2105.604	BLUFF SCALING	SQUARE FOOT	350		\$ -
58	4.05	2411.604	SHOTCRETE-6"	SQUARE FOOT	350		\$ -
59	4.06	2451.602	ROCKBOLTS	EACH	35		\$ -
60	4.07	2557.601	TEMPORARY FENCING	LUMP SUM	1		\$ -
61	4.08	2573.601	EROSION CONTROL	LUMP SUM	1		\$ -
62	4.09	2573.601	WATER CONTROL	LUMP SUM	1		\$ -
63	4.10	2575.601	SILT CURTAIN	LUMP SUM	1		\$ -
64	OUTFALL 131C (FORD) SUB TOTAL						\$ -
OUTFALLS 116A & 117A REPAIR							
65	No.	Item	Description	Unit	Quantity	Unit Price	Cost
66	5.01	1710.601	TRAFFIC CONTROL	LUMP SUM	1		\$ -
67	5.02	2021.501	MOBILIZATION, 5% MAXIMUM (shall be limited to 5% of the sub total bid)	LUMP SUM	1		\$ -
68	5.03	2104.601	CLEARING AND GRUBBING	LUMP SUM	1		\$ -
69	5.04	2105.604	BLUFF SCALING	SQUARE FOOT	200		\$ -
70	5.05	2411.604	SHOTCRETE-6"	SQUARE FOOT	200		\$ -
71	5.06	2451.602	ROCKBOLTS	EACH	20		\$ -
72	5.07	2501.601	RCP PIPE AND APRON	LUMP SUM	1		\$ -
73	5.08	2511.609	RIPRAP	TON	80		\$ -
74	5.09	2511.609	GRANULAR FILTER, INCLUDE FILTER FABRIC	TON	15		\$ -
75	5.10	2451.609	GRANULAR BACKFILL	TON	20		\$ -
76	5.11	2557.601	TEMPORARY FENCING	LUMP SUM	1		\$ -
77	5.12	2573.601	EROSION CONTROL	LUMP SUM	1		\$ -
78	5.13	2573.601	WATER CONTROL	LUMP SUM	1		\$ -
79	5.14	2104.601	REMOVE HEADWALL	LUMP SUM	1		\$ -
80	OUTFALLS 116A & 117A SUB TOTAL						\$ -
OUTFALL 121A REPAIR							
81	No.	Item	Description	Unit	Quantity	Unit Price	Cost
82	6.01	1710.601	TRAFFIC CONTROL	LUMP SUM	1		\$ -
83	6.02	2021.501	MOBILIZATION, 5% MAXIMUM (shall be limited to 5% of the sub total bid)	LUMP SUM	1		\$ -
84	6.03	2104.601	CLEARING AND GRUBBING	LUMP SUM	1		\$ -
85	6.04	2501.601	RCP PIPE AND APRON	LUMP SUM	1		\$ -
86	6.05	2511.609	RIPRAP	TON	40		\$ -
87	6.06	2511.609	GRANULAR FILTER, INCLUDE FILTER FABRIC	TON	10		\$ -
88	6.07	2451.609	GRANULAR BACKFILL	TON	20		\$ -
89	6.08	2557.601	TEMPORARY FENCING	LUMP SUM	1		\$ -
90	6.09	2573.601	EROSION CONTROL	LUMP SUM	1		\$ -
91	6.10	2573.601	WATER CONTROL	LUMP SUM	1		\$ -
92	OUTFALL 121A SUB TOTAL						\$ -
WEST KITTSONDALE REPAIR							

93	No.	Item	Description	Unit	Quantity	Unit Price	Cost
94	7.01	1710.601	TRAFFIC CONTROL	LUMP SUM	1		\$ -
95	7.02	2021.501	MOBILIZATION, 5% MAXIMUM (shall be limited to 5% of the sub total bid)	LUMP SUM	1		\$ -
96	7.03	2573.602	INTERIM SEDIMENT CONTROL FOR CATCH BASIN	EACH	8		\$ -
97	7.04	2503.609	DRY CEMENT AND FLY ASH FOR GROUTING	TON	45		\$ -
98	7.05	2557.601	TEMPORARY FENCING CARROLL AVE	LUMP SUM	1		\$ -
99	7.06	2557.601	TEMPORARY FENCING FAIRVIEW AVE	LUMP SUM	1		\$ -
100	7.07	2503.602	1.5" GROUT HOLE	EACH	90		\$ -
101	7.08	2503.602	INSPECTION HOLES	EACH	5		\$ -
102	7.09	2411.603	SEAL CRACKS	LINEAR FOOT	500		\$ -
103	7.10	2411.606	CRACK SEALANT	GALLONS	50		\$ -
104	7.11	2411.601	CONCRETE TESTING	LUMP SUM	1		\$ -
105	7.12	2600.602	INVESTIGATION WINDOW	EACH	2		\$ -
106	7.13	2600.602	INVESTIGATION HOLE	EACH	10		\$ -
107	7.14	2360.609	COMPACTED CLASS 5 AGGREGATE	TON	60		\$ -
108	7.15	2360.609	TYPE SPWEA330F BITUMINOUS WEARING COURSE MIXTURE	SQUARE FOOT	200		\$ -
109	7.16	2360.609	TYPE SPWEA330F BITUMINOUS NON- WEARING COURSE MIXTURE	SQUARE FOOT	200		\$ -
110	7.17	2573.601	WATER CONTROL	LUMP SUM	1		\$ -
111	7.18	2573.601	EROSION CONTROL	LUMP SUM	1		\$ -
112	7.19	2575.602	SILT CURTAIN	EACH	2		\$ -
113	7.20	2104.609	REMOVE MINERAL SLAB	EACH	1		\$ -
114	7.21	2600.601	INVESTIGATION SUPPORT CREW	HR	10		\$ -
115	7.22	2506.602	TUNNEL GUSHER REPAIR	EACH	1		\$ -
116	WEST KITTSONDALE SUB TOTAL						\$ -
TUSCARORA OVERFLOW REPAIR							
117	No.	Item	Description	Unit	Quantity	Unit Price	Cost
118	8.01	1710.601	TRAFFIC CONTROL	LUMP SUM	1		\$ -
119	8.02	2021.501	MOBILIZATION, 5% MAXIMUM (shall be limited to 5% of the sub total bid)	LUMP SUM	1		\$ -
120	8.03	2503.607	LOW PRESSURE GROUT	CUBIC YARD	10		\$ -
121	8.04	2557.601	TEMPORARY FENCING TUSCARORA AVE	LUMP SUM	1		\$ -
122	8.05	2557.601	TEMPORARY FENCING WATSON AVE	LUMP SUM	1		\$ -
123	8.06	2573.601	GROUNDWATER AND SEWAGE REMOVAL & DISPOSAL	LUMP SUM	1		\$ -
124	8.07	2411.601	BULKHEAD BRACING	LUMP SUM	1		\$ -
125	8.08	2411.601	CONCRETE TESTING	LUMP SUM	1		\$ -
126	8.09	2573.601	EROSION CONTROL	LUMP SUM	1		\$ -
127	TUSCARORA OVERFLOW SUB TOTAL						\$ -
PHALEN CREEK STORM TUNNEL REPAIR							
128	No.	Item	Description	Unit	Quantity	Unit Price	Cost
129	9.01	1710.601	TRAFFIC CONTROL	LUMP SUM	1		\$ -
130	9.02	2021.501	MOBILIZATION, 5% MAXIMUM (shall be limited to 5% of the sub total bid)	LUMP SUM	1		\$ -
131	9.03	2411.603	SEAL CRACKS	LINEAR FOOT	2000		\$ -
132	9.04	2411.606	CRACK SEALANT	GALLONS	200		\$ -
133	9.05	2411.601	CONCRETE TESTING	LUMP SUM	1		\$ -
134	9.06	2557.601	TEMPORARY FENCING BRUCE VENTO LOT	LUMP SUM	1		\$ -
135	9.07	2557.601	TEMPORARY FENCING SWEDE HOLLOW, STA 36	LUMP SUM	1		\$ -
136	9.08	2557.601	TEMPORARY FENCING DRIFT TUNNEL	LUMP SUM	1		\$ -
137	9.09	2557.601	TEMPORARY FENCING HAMMS MH WORKSITE	LUMP SUM	1		\$ -
138	9.10	2433.604	CONCRETE PATCHING	SQUARE FOOT	10		\$ -
139	9.11	2573.602	SILT CURTAIN	EACH	2		\$ -

140	9.12	2411.602	BULKHEAD HAMMS MANHOLES	EACH	3		\$	-
141	9.13	2573.601	EROSION CONTROL	LUMP SUM	1		\$	-
142	9.14	2573.601	WATER CONTROL	LUMP SUM	1		\$	-
143	9.15	2600.61	INSPECTION HOLE	EACH	10		\$	-
144	9.16	2411.601	REPAIR DRIFT TUNNEL MH	LUMP SUM	1		\$	-
145	PHALEN CREEK STORM TUNNEL REPAIR SUB TOTAL						\$	-
SUMAC SANITARY SHAFT								

146	No.	Item	Description	Unit	Quantity	Unit Price	Cost
147	10.01	1404.601	TRAFFIC STRIPING	LUMP SUM	1		\$ -
148	10.02	1710.601	TRAFFIC CONTROL	LUMP SUM	1		\$ -
149	10.03	2021.501	MOBILIZATION, 5% MAXIMUM (shall be limited to 5% of the sub total bid)	LUMP SUM	1		\$ -
150	10.04	2123.610	STREET SWEEPING	HOURL	32		\$ -
151	10.05	2360.609	COMPACTED CLASS 5 AGGREGATE	TON	60		\$ -
152	10.06	2360.609	TYPE SPWEA330F BITUMINOUS WEARING COURSE MIXTURE	SQ. FOOT	200		\$ -
153	10.07	2360.609	TYPE SPWEA330F BITUMINOUS NON- WEARING COURSE MIXTURE	SQ. FOOT	200		\$ -
154	10.08	2506.601	FURNISH & CONSTRUCT SHAFT	LUMP SUM	1		\$ -
155	10.09	2557.601	TEMPORARY FENCING	LUMP SUM	1		\$ -
156	10.10	2573.601	TEMPORARY CONVEYANCE OF WASTEWATER	LUMP SUM	1		\$ -
157	10.11	2573.602	INTERIM SEDIMENT CONTROL FOR CATCH BASIN	EACH	8		\$ -
158	10.12	1507.601	UTILITY LOCATES	LUMP SUM	1		\$ -
159	10.13	1507.601	POTHOLE UTILITY	LUMP SUM	1		\$ -
160	10.14	2411.601	TEMPORARY TUNNEL ROOF SUPPORT	LUMP SUM	1		\$ -
161	10.15	2411.601	CONCRETE TESTING	LUMP SUM	1		\$ -
162	SUMAC SANITARY SHAFT SUB TOTAL						\$ -
PHALEN CREEK SANITARY PILE REPAIR							
163	No.	Item	Description	Unit	Quantity	Unit Price	Cost
164	11.01	1710.601	TRAFFIC CONTROL	LUMP SUM	1		\$ -
165	11.02	2021.501	MOBILIZATION, 5% MAXIMUM (shall be limited to 5% of the sub total bid)	LUMP SUM	1		\$ -
166	11.03	2104.601	REMOVE PILE FROM SANITARY TUNNEL	LUMP SUM	1		\$ -
167	11.04	2506.601	RECONSTRUCT BUSH STREET MH	LUMP SUM	1		\$ -
168	11.05	2573.601	TEMPORARY CONVEYANCE OF WASTEWATER	LUMP SUM	1		\$ -
169	11.06	2557.601	TEMPORARY FENCING	LUMP SUM	1		\$ -
170	11.07	2575.602	SILT CURTAIN	EACH	1		\$ -
171	11.08	2573.601	EROSION CONTROL	LUMP SUM	1		\$ -
172	11.09	2411.601	REPAIR AND PLATE TUNNEL ROOF	LUMP SUM	1		\$ -
173	11.10	2411.601	CONCRETE TESTING	LUMP SUM	1		\$ -
174	PHALEN CREEK SANITARY REPAIR SUB TOTAL						\$ -
MRB INTERCEPTOR SHAFT REPAIR							
175	No.	Item	Description	Unit	Quantity	Unit Price	Cost
176	12.01	1710.601	TRAFFIC CONTROL	LUMP SUM	1		\$ -
177	12.02	2021.501	MOBILIZATION, 5% MAXIMUM (shall be limited to 5% of the sub total bid)	LUMP SUM	1		\$ -
178	12.03	2411.604	SHAFT 4 REMOVE MINERAL BUILDUP	SQUARE FOOT	240		\$ -
179	12.04	2433.604	SHAFT 4 CONCRETE PATCHING	SQUARE FOOT	30		\$ -
180	12.05	2411.603	SHAFT 4 CRACK SEALING	LINEAR FOOT	24		\$ -
181	12.06	2411.604	SHAFT 16 SCALE SANDSTONE	SQUARE FOOT	675		\$ -
182	12.07	2451.604	SHAFT 16 SPRAYGROUT SANDSTONE	SQUARE FOOT	675		\$ -
183	12.08	2411.604	SHAFT 16 SHOTCRETE-3"	SQUARE FOOT	675		\$ -
184	12.09	2451.602	SHAFT 16 ROCKBOLTS	EACH	40		\$ -
185	12.10	2557.601	TEMPORARY FENCING	EACH	2		\$ -
186	12.11	2573.601	EROSION CONTROL	EACH	2		\$ -
187	MRB INTERCEPTOR SHAFT REPAIR SUB TOTAL						\$ -
188	TOTAL PROJECT "BASE BID" AMOUNT Please enter this amount on line response on supplier portal via www.stpaulbids.com						\$ -