



PCiRoads, LLC

14123 42nd Street NE
St. Michael, MN 55376-9443

Telephone: 763.497.6100 / Fax: 763.497.6200
pciroads.com

To: Subcontractors and Suppliers

From: PCiRoads, LLC

Subject: Requesting Quotes

Bid Date: 4/24/2024

Owner: Metropolitan Council

County: Hennepin

Project Number: 802834

Call Number: 22P043

MCUB Goal: 12%

Project Type: L 48 Rehabilitation, M449, FM and 6-DH-645 Replacement

Plans Location: <https://www.questcdn.com/cdn/posting/>

PCiRoads, LLC will be bidding on the reference project and is requesting quotes for all available work. Please see attached sheet for details. All or any part of the bid items will be accepted and considered for the project. All quotes should include all incidental items except as noted on your quote. We are prepared to assist you in project scheduling, preparing proposals, pit and batch plant locations, interpreting plans and specifications, bonding and insurance needs, and any other areas you may have questions. Please note on your quote whether items are tied or not. Also, please include line number, description, quantity and unit price for each item as well as a grand total.

Please contact Kim Michels, 763-497-6100 or kim.michels@pciroads.com with any questions.

Thank you,

Kim Michels
Vice President
PCiRoads, LLC

00410a- attachment to Bidder Response Form

The Schedule of Items below represents the items and quantities appearing in the Online Bid Form for this solicitation. All bidding data must be input via QuestCDN.com utilizing the online bid form only.

Line Item	Item Code	Item Description	UofM	Est. Qty	Allowance amt
Schedule A: The Council Project					
A-1	1	Mobilization	LS	1	
A-2	2	Field Engineering	LS	1	
A-3	3	Dewatering	LS	1	
A-4	4	Temporary Track Out Control Mat	EA	4	
A-5	5	Temporary Conveyance	LS	1	
A-6	6	Wet Tapping and Line Stopping	LS	2	
A-7	7	Traffic Control	LS	1	
A-8	8	L48 Isolation Vault Removal	LS	1	
A-9	9	Erosion control blanket	SY	1333	
A-10	10	Silt Fence	LF	2421	
A-11	11	Sediment Control Log	LF	2741	
A-12	12	Inlet Protection	EA	4	
A-13	13	Street Sweeping	HR	200	
A-14	14	Forcemain Removal - 6" DIP	LF	22	
A-15	15	Forcemain Removal - 8" DIP	LF	85	
A-16	16	Forcemain Removal - 10" DIP	LF	189	
A-17	17	Forcemain Abandonment - 10" DIP	LF	2494	
A-18	18	Gravity Sewer Removal - 8" PVC	LF	104	
A-19	19	Gravity Sewer Removal - 15" ABS	LF	971	
A-20	20	Gravity Sewer Removal - 21" RCP	LF	147	
A-21	21	Gravity Sewer Abandonment - 15" ABS	LF	220	
A-22	22	Sanitary Maintenance Hole Removal	EA	6	
A-23	23	Forcemain Structure Abandonment	EA	1	
A-24	24	Sanitary Maintenance Hole Abandonment	EA	1	
A-25	25	Storm Sewer Removal - 12" CMP	LF	45	
A-26	26	Watermain Removal - 8" DIP	LF	312	
A-27	27	Bituminous Pavement Removal	SY	6543	
A-28	28	Temporary Pavement Removal	SY	4235	
A-29	29	Curb and Gutter Removal	LF	35	
A-30	30	Bituminous Curb Removal	LF	31	
A-31	31	Remove And Replace Guardrail	LF	37	
A-32	32	Remove, Salvage, And Reinstall School Light Pole and Remove And Replace Light Pole Base	EA	1	
A-33	33	Remove Driveway Apron	SY	230	
A-34	34	Remove Sidewalk	SY	4	
A-35	35	Clearing And Grubbing	ACRE	0.05	

00410a- attachment to Bidder Response Form

A-36	36	Tree Removal	EA	14
A-37	37	Sanitary Sewer and Force Main Cleaning	LF	5212
A-38	38	Televising	LF	6982
A-39	39	Bituminous Pavement	TON	2300
A-40	40	Temporary Pavement	TON	1500
A-41	41	Driveway Apron	TON	336
A-42	42	Adjust Casting	EA	3
A-43	43	Concrete Curb and Gutter	LF	35
A-44	44	Bituminous Curb	LF	31
A-45	45	Sidewalk	SY	4
A-46	46	Aggregate Base Class 5	TON	3192
A-47	47	Select Granular Borrow	CY	4140
A-48	48	Overexcavation	CY	120
A-49	49	Geotextile Fabric	SY	6492
A-50	50	Horizontal Directional Drilling - 12" HDPE DIPS Pipe DR11	LF	2093
A-51	51	10" Forcemain CIPP Glass-Reinforced Liner	LF	980
A-52	52	CIPP Lining Access Pit	EA	4
A-53	53	EX AR17A Modifications	LS	1
A-54	54	EX CO20A Modifications	LS	1
A-55	55	12" HDPE DIPS Pipe DR11 Open Cut Installation	LF	247
A-56	56	Connect to L48 Lift Station	EA	6
A-57	57	Connect to LS9 Lift Station	EA	1
A-58	58	Concrete Encasement of Sanitary Sewer	LF	102
A-59	59	L48 Lift Station Improvements	LS	1
A-60	60	L48 Lift Station Wood Fence and Gates	LF	140
A-61	61	L48 Lift Station Electrical and Controls	LS	1
A-62	62	L48 Isolation Vault	LS	1
A-63	63	M449 Flow Meter Polymer Structure	EA	1
A-64	64	Air Release Forcemain Polymer Structure	EA	3
A-65	65	Sanitary Maintenance Hole - 48" Polymer	LF	96
A-66	66	Force Main - 4" DIP	LF	20
A-67	67	Sanitary Sewer - 8" PVC SDR26	LF	147
A-68	68	Sanitary Sewer - 16" PVC C900	LF	1047
A-69	69	Sanitary Sewer - 20" PVC C900	LF	134
A-70	70	FM Structure Drain - 4" PVC SDR26	LF	55
A-71	71	Connect to Existing Sanitary Sewer	EA	5
A-72	72	Connect to Existing Sanitary Sewer Service - 4" ABS	EA	1
A-73	73	Connect to Existing Sanitary Sewer Service - 6" ABS	EA	10
A-74	74	Connect to Existing Sanitary Sewer Service - 10" ABS	EA	1
A-75	75	Storm Sewer- 12" CMP	LF	45
A-76	76	Watermain - 8" DIP	LF	312
A-77	77	Connect to EX 8" DIP WM	EA	2

00410a- attachment to Bidder Response Form

A-78	78	Remove And Replace Hydrant and Gate Valve & Box	EA	1
A-79	79	Watermain 8-in Insertion Wedge Gate Valve & Box	EA	2
A-80	80	Temporary Water Supply System	LS	1
A-81	81	Pipe Insulation	SF	944
A-82	82	Seed Mixture - 25-131	AC	0.3
A-83	83	Topsoil - 6" Thick	CY	242
A-84	84	Council Administrative Office	LS	1

ALLOWANCE Schedule A

A-85	1F	Direct Time and Material Allowance	LS	1	\$ 200,000.00
A-86	2F	Landscape Allowance	LS	1	\$ 50,000.00
A-87	3F	Council Administrative Office	LS	1	\$ 80,000.00


THE ABOVE IS FOR REFERENCE USE ONLY. Please refer to QuestCDN.com for online bid form.

For REFERENCE only

X:\XO\MMCES01561605\FINAL\DSGN51-DRAWINGS\816-HEAVY\CYV\082804-L48 REHABILITATION\M440_FIN AND 6-OH-645 REPLACEMENT SHEETS\G1001.DWG
PLOTTED: 10/24/2023 12:11:05 PM
ACQUIRED: 10/24/2023 5:26:59 AM



THE EXACT LOCATION OF UNDERGROUND UTILITIES SUCH AS GAS, TELEPHONE, FIBER OPTIC, ELECTRIC, CABLE TV, AND PIPE LINES ARE UNKNOWN, THE CONTRACTOR SHALL CONTACT GOPHER STATE ONE CALL BEFORE COMMENCING EXCAVATION. GOPHER STATE ONE CALL SYSTEM.....811

1 of 80